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CHANGES IN WORK

No changes in the work covered by the approved Contract Documents shall be made
without having prior written approval of the County. Charges or credits for the work

covered by the approved change shall be determined by one or more, or a combination of
the following methods:

A. Unit bid prices previously approved.
B. An agreed lump sum.
C. The actual cost of:
1) Labor, including foremen;
2) Materials entering permanently into the work:
3) The County’s or rental cost of construction equipment during the time
of use on the extra work;
4) Power and consumable supplies for the operation of power equipment;
5) Insurance;
6) Social Security and old age and unemployment contributions.
D. To the costs for changes in work a fixed fee will be added to be agreed upon but
not to exceed 10% of the actual cost of the work. The fee shall be compensation

to cover the cost of supervision, overhead, bond, profit and any other general
expenses.

EXTRAS

Without invalidating the Contract, the County may order extra work or make changes by
altering, adding to or deducting from the work, the contract sum being adjusted
accordingly, and the consent of the Surety being first obtained where necessary or
desirable. All the work of the kind bid upon shall be paid for at the price stipulated in the
proposal, and no claims for any extra work or materials shall be allowed unless the work is

ordered in writing by the County or the Architect/Engineer, acting officially for the County,
and the price is stated in such order.

INSPECTION OF SERVICES

The Contractor shall provide and maintain an inspection system acceptable to the County
covering the services under this Contract. Complete records of all inspection work
performed by the Contractor shall be maintained and made available to the County during
contract performance and for as long afterwards as the Contract requires.

The County has the right to inspect and test all services called for by the Contract, to the
extent practicable at all times and places during the term of the Contract. The County shall
perform inspections and tests in a manner that will not unduly delay the work.

If the County performs inspections or tests on the premises of the Contractor or a
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at no

increase in contract price, all reasonable facilities and assistance for the safe and
convenient performance of these duties.
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If any of the services do not conform with the Contract requirements, the County may
require the Contractor to perform the services again in conformity with Contract
requirements, at no increase in contract amount. When the defects in services cannot be
corrected by re-performance, the County may require the Contractor to take necessary
action to ensure that future performance conforms to contract requirements; and reduce the
Contract sum to reflect the reduced vaiue of the services performed.

If the Contractor fails to promptly perform the services again or to take the necessary action
to ensure future performance in conformity with Contract requirements, the County may by
contract or otherwise, perform the services and charge to the Contractor any cost incurred
by the County that is directly related to the performance of such service, or terminate the
Contract for default.

CORRECTION OF WORK

All work, all materials, whether incorporated in the work or not, all processes of
manufacture, and all methods of construction shall be at all times and places subject to the
inspection of the Architect/ Engineer/County who shall be the final judge of the quality and
suitability of the work, materials, processes of manufacture, and methods of construction
for the purposes for which they are used. Should they fail to meet their approval they shall
be forthwith reconstructed, made good, replaced and/or corrected, as the case may be, by
the Contractor at its own expense. Rejected material shall immediately be removed from
the site. If, in the opinion of the Architect/Engineer/County, it is undesirable to replace any
defective or damaged materials or to reconstruct or correct any portion of the work injured
or not performed in accordance with the Contract Documents, the compensation to be paid
to the Contractor hereunder shall be reduced by such amount as in the judgment of the
Architect/Engineer/County shall be equitable.

WARRANTY OF CONSTRUCTION

In addition to any other warranties in this Contract, the Contractor warrants that work
performed under this Contract conforms to the Contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the

Contractor or any subcontractor or supplier at any tier.

This warranty shall continue for a period of one year from the date of final acceptance of
the work. If the County takes possession of any part of the work before final acceptance,
this warranty shall continue for a period of one year from the date the County takes
POSSESSIon.

The Contractor shall remedy at the Contractor’s expense any failure to conform, or any
defect. In addition, the Contractor shall remedy at the Contractor’s expense any damage to
County-owned or controlled real or personal property, when that damage is the result of the
Contractor’s failure to conform to contract requirements or any defect of equipment,
material, workmanship, or design furnished.
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The Contractor shall restore any work damaged in fulfilling the terms and conditions of this
clause. The Contractor’s warranty with respect to work repaired or replaced will run for
one year from the date of repair or replacement.

The County shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage.

If the Contractor fails to remedy any failure, defect, or damage within'a reasonable time
after receipt of notice, the County shall have the right to replace, repair, or otherwise
remedy the failure, defect, or damage at the Contractor’s expense.

With respect to all warranties, express or implied, from subcontractors, manufacturers, or
suppliers for work performed and materials furnished under this Contract, the Contractor
shall obtain all warranties that would be given in normal commercial practice; require all
watranties to be executed, in writing, for the benefit of the County, if directed by the
County; and, enforce all warranties for the benefit of the County, if directed by the County.

In the event the Contractor’s warranty under subparagraph 19.4 of this clause has expired,

the County may bring suit at its expense to enforce a subcontractor’s, manufacturer’s, or
supplier’s warranty.

Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at
any tier, the Contractor shall not be liable for the repair of any defects of material or design

furnished by the County nor for the repair of any damage that results from any defect in
County-furnished material or design.

19.10 This warranty shall not limit the County’s rights under the Inspection and Acceptance

clause of this Contract with respect to latent defects, gross mistakes, or fraud.
SUBSURFACE CONDITIONS FOUND DIFFERENT

Should the Contractor encounter sub-surface and/or latent conditions at the site materially
differing from those shown on the Plans or indicated in the Specifications, the Contractor
shall immediately give notice to the Architect/Engineer/County of such conditions before
they are disturbed. The Architect/Engineer/County will thereupon promptly investigate the
conditions, and if they find that they materially differ from those shown on the Plans or
indicated in the Specifications, they will at once make such changes in the Plans and/or
Specifications as they may find necessary, any increase or decrease of cost resulting from
such changes to be adjusted in the manner provided in Paragraph 15 above.

21. CLAIMS FOR EXTRA COST

21.1

No claim for extra work or cost shall be allowed unless the same was done in pursuance of
a written order of the Architect/Engineer approved by the County, as aforesaid, and the
claim presented with the first estimate after the changed or extra work is done. When work
is performed under the terms of General Conditions, the Contractor shall furnish

37|Page



(3]
b2

22.1

222

Agreement No. 2019-0108-PW/KE

satisfactory bills, payrolls and vouchers covering all items of cost and when requested by
the County, giving the County access to accounts relating thereto.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Immediately after execution and delivery of the Contract, and before the first partial
payment is made, the Contractor shall deliver to the County an estimated construction
progress schedule in a form satisfactory to the County, showing the proposed dates of
commencement and completion of each of the various subdivisions of work required under
the Contract Documents and the anticipated amount of each monthly payment that will
become due to the Contractor in accordance with the progress schedule. The Contractor
shall also furnish on forms to be supplied by the County (a) a detailed estimate giving a
complete breakdown of the Contract sum and (b) periodic itemized estimates of work done
for the purpose of making partial payments thereof. The costs employed in making up any

of these schedules will be used only for determining the basis of partial payments and will
not be considered as fixing a basis for additions to or deductions from the Contract price.

Schedule

The Contractor shall, within five (5) days after the effective date of Notice to Proceed,
prepare and submit five (5) copies of a progress schedule covering project operations for
the Contract period. This progress schedule shall be of the type generally referred to as a
Critical Path Method (CPM), Critical Path Schedule (CPS), and Critical Path Analysis
(CPA), and other similar designations. The CPM shall be used to control the timing and
sequences of the project. All work shall be done in accordance with the CPM Planning and
Scheduling. A written statement of explanation shail be submitted with the progress
schedule. All costs incurred by the contractor to implement the CPM shall be borne by the
Contractor.

ASSIGNMENTS

The Contractor shall not assign the whole or any part of this Contract or any monies due or
to become due hereunder without written consent of the County. In case the Contractor
assigns all or any part of any monies due or (0 become due under this Coniract, the
instrument of assignment shall contain a clause substantially to the effect that it is agreed
that the right of the assignee in and to any monies due or to become due to the Contractor
shall be subject to prior claims of all persons, firms and corporations of services rendered
or materials supplied for the performance of the Work called for in this Contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on the part of the Contractor, any other Contractor or any
subcontractor shall suffer loss or damage on the work, the Contractor agrees to settle with
such other Contractor or subcontractor by agreement or arbitration if such other Contractor
or subcontractors will so settle. If such other Contractor or subcontractor shall assert any
claim against the County on account of any damage alleged to have been sustained, the
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County shall notify the Contractor, who shall indemnify and save harmless the County
against any such claim.

SEPARATE CONTRACT

The Contractor shall coordinate its operations with those of other contractors. Cooperation
will be required in the arrangement for the storage of materials and in the detailed
execution of the work. The Contractor, including its subcontractors, shall keep informed of
the progress and the detail work of other contractors and shall notify the Architect/
Engineer/County immediately of lack of progress or defective workmanship on the part of
other contractors. Failure of a contractor to keep informed of the work progressing on the
site and failure to give notice of lack of progress or defective workmanship by others shall
be construed as acceptance by the Contractor of the status of the work as being satisfactory
for proper coordination with its own work.

ARCHITECT/ENGINEER’S AUTHORITY

The Architect/Engineer/County shall give all orders and directions contemplated under this
Contract and specifications, relative to the execution of the work. The
Architect/Engineer/County shall determine the amount, quality, acceptability, and fitness of
the several kinds of work and materials which are to be paid for under this Contract and
shall decide all questions which may arise in relation to said work and the construction
thereof. The Architect/Engineer/County's estimates and decisions shall be final and
conclusive, except as herein otherwise expressly provided. In case any question shall arise
between the parties hereto relative to said contract or specifications, the determination or
decision of the Architect/Engineer/County shall be a condition precedent to the right of the
Contractor to receive any money or payment for work under this Contract affected in any
manner or to any extent by such question.

The Architect/Engineer/County shall decide the meaning and intent of any portion of the
specifications and of any plans or drawings where the same may be found obscure or be in
dispute. Any differences or conflicts in regard to their work which may arise between the
Contractor under this Contract and other Contractors performing work for the County shall
be adjusted and determined by the Architect/Engineer/County.

STATED ALLOWANCES

It is understood that Contractor has included in its proposal for the Contract sum all
allowances including “Allowed Materials” The Contractor shall purchase the "Allowed
Materials" as directed by the County on the basis of the lowest and best bid of at least three
competitive bids. If the actual sum for purchasing the "Allowed Materials" is more or less
than the "Cash Allowance," the Contract sum shall be adjusted accordingly. The
adjustment in contract price shall be made on the basis of the purchase price without
additional charges for overhead, profit, insurance or any other incidental expenses. The
cost of installation of the "Allowed Materials" shall be included in the applicable sections
of the Contract Specifications covering this work.
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USE OF PREMISES AND REMOVAL OF DEBRIS
The Contractor expressly undertakes at its own expense:

A. to take every precaution against injuries to persons or damage to property;

B. to store its apparatus, materials, supplies and equipment in such orderly fashion at the
site of the work as will not unduly interfere with the progress of its work or the work
of any other subcontractors;

C. to place upon the work or any part thereof only such loads as are consistent with the
safety of the portion of the work;

D. to clean up frequently all refuse, rubbish, scrap materials, and debris caused by its
operations, to the end that at all times the site of the work shall present a neat, orderly
and workmanlike appearance:

E. before final payment to remove all surplus material, false-work, temporary structures,
including foundations thereof, plant of any description and debris of every nature
resulting from its operations, and to put the site in a neat, orderly condition.

F. to effect all cutting, fitting or patching of its work required to make the same to
conform to the plans and specifications and, except with the consent of the
Architect/Engineer/County, not to cut or otherwise alter the work of any other
Contractor.

29. QUANTITES OF ESTIMATE

29.1

31.

311

Wherever the estimated quantities of work to be done and materials to be furnished under
this Contract are shown in any of the documents including the proposal, they are given for
use in comparing bids and the right is especially reserved except as herein otherwise
specifically limited, to increase or diminish them as may be deemed reasonably necessary
or desirable by the County to complete the work contemplated by this Contract, and such
increase or diminution shall in no way void this Contract, nor shall any such increase or
diminution give cause for claims or liability for damages.

LANDS AND RIGHTS-OF-WAY

Prior to the start of construction, the County shall obtain all lands and rights-of-way
necessary for the carrying out and completions of work to be performed under this
Contract.

GENERAL GUARANTY

Neither the final certificate of payment nor any provision in the Contract Documents, nor
partial or entire occupancy of the premises by the County, shall constitute an acceptance of
work not done in accordance with the Contract Documents or relieve the Contractor of
liability in respect to any express warranties or responsibility for faulty materials or
workmanship. The Contractor shall remedy any defects in the work and pay for any
damage to other work resulting therefrom, which shall appear within a period of one year
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from the date of final acceptance of the work unless a longer period is specified. The
County will give notice of observed defects with reasonable promptness.

PROTECTION OF LIVES AND HEALTH

32.1 The Contractor shall exercise proper precaution at all times for the protection of persons

3
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and property and shall be responsible for all damages to persons or property, either on or
off the site, which occur as a result of its prosecution of the work. The safety provisions of
applicable laws and building and construction codes shall be observed and the Contractor
shall take or cause to be taken, such additional safety and health measures as the County
may determine to be reasonably necessary.

INTEREST OF MEMBER

No member of Santa Fe Board of County Commissioners shall be admitted to any share or
part of this Contract or to any benefit that may arise therefrom.

34. OTHER PROHIBITED INTERESTS

34.1 No official of the County who is authorized in such capacity and on behalf of the County to

3

s

negotiate, make, accept or approve, or to take part in negotiating, making accepting or
approving any architectural, engineering, inspection, construction or material supply
contract or any subcontract in connection with the construction of the project, shall become
directly or indirectly interested personally in this Contract or in any part hereof. No officer,
employee, architect, attorney, engineer or inspector of or for the County who is authorized
in such capacity and on behalf of the County to exercise any legislative, executive,
supervisory or other similar functions in connection with the construction of the project,
shall become directly or indirectly interested personally in this Contract or in any part
thereof, any material supply contract, subcontract, insurance contract, or any other contract
pertaining to the project.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY COUNTY

35.1 The Contractor agrees to the use and/or occupancy of a portion or unit of the project before

formal acceptance by the County, provided the County:

A. Secures written consent of the Contractor except in the event, in the opinion of the
Architect/ Engineer, the Contractor is chargeable with unwarranted delay in final
cleanup of punch list items or other contract requirements.

B. Secures endorsement from the insurance carrier and consent of the surety permitting
occupancy of the building or use of the project during the remaining period of
construction.

C. When the project consists of more than one building, and one of the buildings is
occupied, secures permanent fire and extended coverage insurance, including a permit
to complete construction. Consent of the surety must also be obtained.

N
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ATTACHMENT A

BID SHEETS

42|Pune



ATTACHMENT A
MICK RICH CONSTRUCTION

IFB# 2019-0108-PW.KE

BID SHEETS
IFB 2019-0108-PW/KE
CONSTRUCTION SERVICES FOR THE NEW APPROXAMENTLY
5,400 SQ.FT. PUBLIG WORKS FACILITY EXPANSION ON PHASE 11

Please offer your best price for the work required for the construction of a new approximately
5.400 sq. ft. Property Control Facility, located within the Public Works Campus at 424 NM 599,
Santa Fe County. The lump sum basc bid must include pricing for materials, equipment, labor,

travel, and fees for any required permitting. Be advised that award may be made without
discussion with bidders on offers received.

Item Description
1

Construction services for the property Control Facility,
located at 424 NM 599,

LUMP SUM BASE BID: § L9435 700
(WRITTEN IN NUMBERS)

LUMP SUM BASE BID: §_ane milian Lour Honldred %\NL, g’m sg;m: [ Seven Hond 4

(WRITTEN IN WORDS)

Additive Alternate Description

#A1 Provide and install the addition of a roof structure for the
Vehicle Storage Shelter as indicated by the drawings and
specifications, on the Concrete foundation with anchor
bolts, (which arc a part of the base bid).

LUMP SUM ADDITIVE ALTERNATE #1: § 1772.000
(WRITTEN IN NUMBERS)

LUMP SUM ADDITIBE ALTERNATE #1: $ tne tundrad Sevedy Sedea V')’LQ)QA,//
(WRITTEN IN WORDSY

(Exclusive of NM GRT and other applicable taxes)
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ATTACHMENT B

ADDENDA & MODIFICATIONS
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EXHIBIT A

PROJECT MANUAL

44| Paue



Agreement No. 2019-0108-PW/KE

EXHIBIT B

TECHNICAL SPECIFICATIONS
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EXHIBIT C

LABOR AND MATERIAL PAYMENT BOND

KINOW ALL MEN BY THESE PRESENT, THAT WE
as PRINCIPAL hereinafter called the “PRINCIPAL and
as SURETY hereinafter called the “SURETY”, are held and
firmly bound unto Santa Fe County, a Political Subdivision of the State of New Mexico as OBLIGEE
hereinafter called the “COUNTY?”, for the use and benefit of any claimants as herein below defined, in
the amount of (5 . ) dollars for the payment whereof
PRINCIPAL and SURETY bind themselves, their heirs, executors, administrators, successors, and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the PRINCIPAL has a written contract dated 2019, with the
COUNTY for the construction of a building at the County Property Control Facility. 424 NM599, in -
Santa Fe County, New Mexico, which must be constructed in accordance with drawings and
specifications which contract is referenced and made a part hereof, and is hereinafter referred to as the
“Contract.”

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if PRINCIPAL shall
promptly make payment to all claimants as hereinafter defined, for all labor and material used or
reasonably required for use in the performance of the Contract, then this obligation shall be void;
otherwise, it shall remain in full force and effect, subject to the following conditions:

A claimant is defined as one having a direct contract with the PRINCIPAL or with a
subcontractor of the PRINCIPAL for labor, material, or both, used or reasonably required for
use in the performance of the Contract, labor and material being construed to include but not
be iimited to that part of water, gas, power, light, heat, oil, gasoline, telephoiie services of
rental of equipment directly applicable to the Contract.

S

The above named PRINCIPAL and SURETY hereby jointly and severally agree with the
COUNTY that every claimant as herein defined, who has not been paid in [ull before the
expiration of a period of ninety (90) days after the date on which the last of such claimant’s
work or labor was done or performed, or materials were furnished by such claimant,
prosecute a suit to final judgment for such sum or sums as may be justly due claimant, and
have execution thereof. The COUNTY shall not be liable for payment of any cost or
expenses of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

4. Unless claimant, or other than one having a direct contract with the PRINCIPAL,
shall have written notice in the form of an sworn statement to the COUNTY and any
one or both of the following: the PRINCIPAL or SURETY above named, within
ninety (90) days after such said claim is made or suit filed, stating with substantial
accuracy the amount claimed and the name of the party to whom the materials were
furnished, or for whom the work or labor was done or performed.

b. Such notice shall be served by mailing the same by registered mail or certified mail,
postage prepaid, in an envelope addressed to the COUNTY, PRINCIPAL or
SURETY, at any place where an office is regularly maintained by said COUNTY,
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PRINCIPAL or SURETY for the transaction of business, or served in any manner in
which legal process may be served in the State in which the aforesaid project is
located, save that such service need not be made by a public officer.

4. Any suit under this Labor and Material Bond must be instituted in accordance with the statute
of limitation under Section 37-1-3 NMSA 1978.

5. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than subcontractors or sub-subcontractors of the said Contract between PRINCIPAL
and Santa Fe County named herein.

SIGNED AND SEALED THIS DAY OF , 20109,

CONTRACTOR — PRINCIPAL (signature)

By:

(Printed name and title)

(seal)
NOTARY PUBLIC
My Commission expires:
SURETY (signature)
(Printed name and title)
(seal)

NOTARY PUBLIC

My Commission expires:

SURETY’S Authorized New Mexico Agent
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EXHIBIT D

PERFORMANCE BOND
(SAMPLE)

A. KNOW ALL MEN BY THESE PRESENT, THAT WE

as PRINCIPAL

hereinafter called the “CONTRACTOR” and

,as SURETY
hereinafter called the “SURETY”, are held and firmly bound unto OBLIGEE Santa Fe County, a
Political Subdivision of the State of New Mexico, hereinafter called the “COUNTY?”, in the sum
of (S ) dollars for the
payment whereof CONTRACTOR and SURETY bind themseives, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

B. WHEREAS, the CONTRACTOR has a written contract dated , 2019,
with the COUNTY for the construction of a building at the County Property Control Facility. 424
NM599. Santa Fe County, New Mexico, in accordance with drawings and specifications which contract is
referenced made part hereof, and is hereinafter referred to as the “Contract.”

A~ e T Ty T LT

C. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if CONTRACTOR
shall promptly and faithfully perform said Contract (including any amendment thereto), then this
obligation shall be null and void; otherwise it shall remain in full force and effect until the COUNTY
shall by written instrument notify the SURETY that the obligation is discharged, except that the
obligation shall continue for at least three (3) months following the expiration of the term of the Contract.

|. The SURETY hereby waives notice of any alteration or extension of the Contract time made
by the COUNTY.

7 Whenever CONTRACTOR shall be, and is declared by the COUNTY to be in default under

the Contract, the COUNTY having performed the COUNTY’S obligations thereunder, the
SURETY must promptly remedy the default and shail promptly:

(1) Complete the Contract in accordance with its terms and conditions, or

(2) Obtain a bid or bids for submission to the COUNTY for completing the Contract in
accordance with its terms and conditions, and upon determination by the COUNTY
and SURETY of the lowest responsible bidder, arrange for a contract between such
bidder and Santa Fe County, and make available as work progresses (even though
there should be a default or a secession of defaults under the Contract or contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the balance of the Contract price, but not exceeding, including other
costs and damages for which the SURETY may be liable hereunder, the amount set
forth in the first paragraph hereof. The term “balance of the Contract price” as used
in this paragraph, shall mean the total amount payable by the COUNTY to
CONTRACTOR under the Contract and any amendments thereto, less the amount
properly paid by the COUNTY to CONTRACTOR.
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D. No right of action shall accrue on this Performance Bond to or for the use of any person or corporation

other than Santa Fe County named herein or the heirs, executors, administrators, or successors of Santa Fe
County.

E. This Bond shall be enforceable without the need to have recourse to any judicial or arbitral
proceedings. ‘

SIGNED AND SEALED THIS DAY OF , 2019.

CONTRACTOR - PRINCIPAL (signature)

By:

(Printed name and title)

(seal)
NOTARY PUBLIC
My Commission expires:
SURETY (signature)
(Printed name and title)
(seal)

NOTARY PUBLIC

My Commission expires:

SURETY’S Authorized New Mexico Agent
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EXHIBIT E

ASSIGNMENT OF ANTITRUST CLAIMS

TO BE EXECUTED BY GENERAL CONTRACTORS, SUBCONTRACTORS, SUPPLIERS,
AND SUBSUBCONTRACTORS OF CONTRACTORS ON COUNTY CONTRACTS.

FIRM NAME: PROJECT:
ADDRESS:

PROJECT NO:
PHONE NO.:

agrees that any and all claims
which it may have or may inure to it for overcharges resulting from antitrust violations as to
goods, services, and materials purchased in connection with the above-referenced project are
hereby assigned to Santa Fe County, but only to the extent that such overcharges are passed on to
the County. It is agreed that the undersigned retains all rights to any such antitrust ciaims to the
extent of any overcharges not passed on to the County, including the right to any treble damages
attributable thereto.

FIRM:

BY:
Signed by Individual empowered to obligate Suppliers,
Subcontractors or Sub-subcontractors

TITLE: _
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EXHIBIT F

CERTIFICATE OF LIABILITY INSURANCE
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EXHIBIT G

NOTICE OF CONTRACT AWARD
TO:

FROM: , Public Works Department

CONTRACT NO.

This is to inform that you that you have been awarded the Contract for:

Project Name:

Date of Award Amount of Award

Contractor Information:

Firm Name: __ License#

Address: Phone #

It is anticipated that construction will take place:

Approximate Starting Date: Approximate Completion Date: ,

Santa Fe County hereby accepts your offer on the solicitation No. as reflected in
this award document. The rights and obligations of the parties shall be subject to and governed
by this document and any documents attached or incorporated by reference.

SANTA FE COUNTY

Name of Public Works Director or designee:

(Print Name)

Signature

n
[\
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EXHIBIT H

NOTICE TO PROCEED

TO; DATE:
PROJECT:

ATTN: PROJECT NO.
CONTRACT NO.
IFB NO. 2019-0108-PW/KE

Enclosed is your copy of the Contract, which has been approved. Please consider this letter as
official NOTICE TO PROCEED on the above-referenced project.

Your firm shall commence work within ten (10) calendar days of the above date and shall

achieve Substantial Completion - . calendar days thereafter, which shall be =, 2019,
unless modified by Change Order.

It is essential that you make reference to the above-stated project number on all documents sent
to the Architect/Engineer from your office. These documents shall include correspondence,
change order proposals, change orders, payment request statements, and all other project-related
material which you forward to the Architect/Engineer for information and processing.

Also, before you may start any Work at the site, you must (add any other requirements):

OWNER: Santa Fe County _
SFC i 7 < %" DEPARTMENT

By:

Director, SFC Department
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EXHIBIT I

CHANGE ORDER

PROJECT:

CONTRACTOR
CHANGE ORDER NO:

ARCHITECT/ENGINEER
PROJECT NO:
Contractor Telephone:

Contractor e-mail:
ENGINEER’S/ARCHITECT'S PROJECT NO:

CHANGE ORDER JUSTIFICATION (Provide definitive reason for proposed change order.)

You are directed to make the following changes in this Contract: (Provide a detailed description of
the Scope of the Work.)

NOT VALID UNTIL SIGNED BY BOTH THE COUNTY AND THE ARCHITECT/ENGINEER.
Signature of the Contractor indicates its agreement herewith, including any adjustment in the
Contract sum or Contract Time.

Contract sum $0.00
Net change by previously authorized Change Orders $0.00
Contract sum will be increased/decreased/unchanged by this Chang Order in the amount $0.00
Contract sum including this Change Order $0.00

The Contract Time will be increased/decreased/unchanged by ___ days.
The date of Substantial Completion as of the date of this Change Order therefore is:

54| Page
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CHANGE ORDER SIGNATURE PAGE
APPROVED

SANTA FE COUNTY By: Date:

Approved as to form:

By: Date:
R. Bruce Frederick
County Attorney

Finance Department:

By: Date:
Stephanie S. Clarke
Finance Director

CONTRACTOR By: Date:
Title:
ARCHITECT/ENGINEER By: Date:
Title:
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EXHIBIT J

CERTIFICATE OF SUBSTANTIAL COMPLETION
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Public Works Director or designee (name):

CONTRACTOR:

Contractor Purchase Order Number:

ARCHITECT/ENGINEER:

Project Name:

Contract Date:

Project Description - Article 2 to Agreement Between Santa Fe County and Contractor (include
address and project location description):

The contractor hereby certifies the Work of this project to be in complete conformance to the
Contract Documents and is substantially complete, enabling the County to make use of the Work
as intended.

By its signature below the Contractor further requests Architect/Engineer and County to inspect
the Work and to concur in the Work’s substantial completion by their signature and/or to provide
in a timely manner to Contractor a listing of work items adjudged by them as remaining to be
completed or corrected. Contractor agrees Lo complete and correct all work items (Punch List)
representative of such listing within __ days from date of receipt from Architect/Engineer.

Contractor

Signature Print Name Date
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Accepted by Santa Fe County

Signature (Public Works Director or Designee) Print Name Date

Inspected/Concurrence Architect/Engineer

Signature Print Name Date

PUNCH LIST

A list of items (Punch List) to be completed or corrected, verified by the Architect/Engineer and
County, is appended hereto. Failure to include any incomplete items on such list does not alter

the responsibility of the Contractor to provide all Work in complete conformance with the
Contract Documents.

The Contractor shall complete or correct the work on the punch list appended hereto by

(Date)
The punch list consists of (indicate number of items) items.

The Work performed under this Contract has been reviewed and found to be substantially
complete by the Director of Public Works who has hereby established the Date of Substantial
Completion as (date) which is also the date of commencement of all warranties and
guarantees required by the Contract Documents. The Date of Substantial Completion of the
Work or designated portion thereof is the date established by the Director of Public Works (or
designee) when construction is sufficiently complete, in accordance with the Contract

Documents, so the County may occupy the Work, or designated portion thereof, for the use for
which it is intended.

The County accepts the Work or designated portion thereof as substantially complete and
assumes full possession thereof, in accordance with the contract documents.

Punch List Items: (Use additional sheets if necessary)






| i Santa Fe County (

Purchasing Process Request Form
| 9-28-2018 |

| PWPfojects Division

~accompli tach addition et
IFB — Construction of the Property Cont
NM,

ecessary

rol- Facility located within the Public Works Campus, 424 NM 599, Santa Fe,

Ron Sandoval, Project Manager |1l with the Santa Fe County Public Works — Projects Division is requesting bids for a
licensed contractor to construct the Property Control Facility - located at 424 NM 599 within the Public Works Campus in
Santa Fe, NM. The Work includes the following, but is not limited to: Selective demolition of existing exterior
improvements, Site Grading for Building Slab/Foundation and Site Drainage. Concrete Foundations and Site Paving
(Concrete and Asphaltic). An approximate 5,400sq. /ft. Metal Building Structure, Metal Decking, and Structural Stud
Framing. Wood Blocking. Thermal Insulation, Metal Wall Panels, TPO Roofing, Sealants. Hollow Metal Doors and Frames,
Aluminum Storefront, Overhead Coiling Door, Hardware, and Glazing. Interior Framing with Gypsum Board, Acoustical
Ceiling Tile, VCT, Vinyl Accessories’, and Painting. Signage, Toilet Compartments, Fire Extinguishers, and Metal Locker.
Plumbing, HVAC Equipment with Ductwork, Electrical, Fire Alarm and Communications work.

Estimated Construction Cost: $ 1,500,000.00 exclusive of GRT

' PURCHASING STATUS:.

Project Estimate for Construction (MACC) - § 1,500,000.00
Project GRT @ 8.4375% - $  126,526.50
Project Total - $1,626,562.50

Fund Source:  313-6208-481-8002 Amount: $1,789,219.00
Project Budget Total Available: $1,789,219.00

Total Available For This Project: $1,789,219.00

LEGAL APPROVAL: (sign and date

‘ —u-(9 ROT a@@m&«\wé«r"'b;. dew




 FINANCE DIRECTOR APPROVAL: (sign|
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Santa Fe County - Property Control Facility
CD Estimate - With NMGRT

(From Construction Documents Set Dated December 1, 2017)

B
construction
c 1

June 28, 2018
General Conditions S 108,700
GC Contingency 5% S 70,000
Demolition S 1,000
Earthwork $ 36,300
Paving S 108,500
Striping, Wheel Stops & Signs S 3,350
Radon Barrier Allowance S 16,500
Sitewark Concrete, Light Pedastals & Rip Rap S 52,500
Structural Concrete & Reinforcement S 147,500
Rough Carpentry S 3,850
Finish Carpentry S 1,000
Architectural Woodwaork 5 22,800
Damproofing and Rigid Insulation $ 2,900
Batt Insulation & Blown-in Insulation 5 27,300
Roofing Downspouts, Coping S 71,000
Metal Wall Panels & EIFS e
Joint Sealers and Fire Stopping S 18,500
Commercial Doors, Frames & Hardware S 39,000
Entrances/Windows, Glazing & Skylights S 16,500
Coiling Overhead Door 5 5,600
Metal Studs & Gypsum Board S 3,500
Parge buiding perimeter S 1,650
Parcelain Tile Restoom Flaoring and Base 5 20,500
Acoustical Ceilings $ 7,400
Painting 5 18,700
Seal Concrete Floars S 10,200
Fire Protection Spacialties S 500
Signs S 400
Bath Specialties, Lockers, & Toilet Compartments H 8,800
Window Treatment S 2,150
Entrance Mats S 1,300
Pre-Engineered Metal Building S 170,000
Fire Protection S 21,800
Plumbing and Site Utilities s 117,700
Mechanical 5 40,500
Electrical S 120,000
Site Utilities (Included with Plumbing Price) —
8000 Gal Cistern (Included with Plumbing Price) —
Landscaping S 11,000
Direct Cost of Construction S 1,409,500
Bond S 42,000
Permi Fee S 7,900
Plan Check Fee S 5,900
Subtotal S 1,465,300
Contractor's Overhead & Profit 8% S 117,224
Subtotal S 1,582,524
NMGRT 8.4375% S 133,525
Estimated Bid Price including tax S 1,716,048
MACC $ 1,416,000
Variance 5 {200,049)
Additional ltems - (Includes 8% O&P, NMGRT)
Add/Alternate for Metal Canopy in Parking Areas 3 118,139
Estimated total with Metal Canopy included $ 1,834,188
Page 1 of 1

227 tast Palace Avenue Suite C | Santa Fe New Mexico | 505.470.6835 | allanbaer@comcast.net
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